DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 13/ 2000
* % * B| D CHECK REPORT * * = TIVE: 11:59
PS&E JOB NO: 00C523 REVI SION NO : 1 BI DS OPENED ON : Oct 11 2000
CONTRACT NO: 005955 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : XL1078
HY CSR 303 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : %RD?éngP BLVD NB GFE. RAVD POTELCO | NC TRANSTECH ELECTRI C, | NC. TOTEM ELECTRI C OF TACOMA, | N
S GNALT ZATI ON 14103 8TH ST E 23639 126TH AVE SE 2332 S JEFFERSON AVE
000523 98402- 1405
PROJECT SUMNER WA 983909641 KENT WA 980313701 TACOVA WA 984011093
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 100251 CONTRACTOR NUMBER : 100228 CONTRACTOR NUMBER : 826550
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -39.92% -14.20% 9.24%
18, 308. 00 11, 000. 00 -7,308 15, 708. 00 -2,600 20, 000. 00 1,692
2 REMOVI NG CEMENT CONC. S| DEWALK
61. 5000 S.Y. 15. 0000 18. 0000 20.00% 20. 0000 33.33% 18. 9000 26.00 %
922.50 1,107. 00 185 1, 230. 00 308 1,162. 35 240
3 REMOVI NG CEMENT CONC. CURB
108. 0000 L.F. 6. 0000 7.3000 21.67% 8. 0000 33.33% 7.7000 28.33%
648. 00 788. 40 140 864. 00 216 831. 60 184
4 REMOVI NG ASPHALT CONC. PAVEMENT
19. 0000 S.Y. 20. 0000 19. 5000 -2.50% 21.5000 7.50% 20. 5000 2.50%
380. 00 370. 50 -10 408. 50 29 389. 50 10
5 REMOVI NG PAI NT STRI PE
191. 0000 L.F. 1. 0000 2.0000 100. 00% 2.2000 120. 00 % 2.1000 110. 00 %
191. 00 382. 00 191 420. 20 229 401. 10 210
6 REMOVI NG PLASTI C TRAFFI C ARROW
2.0000 EACH 100. 0000 75. 0000 -25.00% 82. 5000 -17.50% 79. 0000 -21.00%
200. 00 150. 00 -50 165. 00 -35 158. 00 -42
7 REMOVI NG PLASTI C TRAFFI C MARKI NG
8. 0000 S.Y. 20. 0000 30. 0000 50. 00% 50. 0000 150. 00 % 31. 5000 57.50 %
160. 00 240. 00 80 400. 00 240 252.00 92
GRADI NG
8 ROADWAY EXCAVATI ON | NCL. HAUL
139. 7000 C.Y. 40. 0000 21. 9000 -45.25% 24. 0000 -40.00% 23. 0000 -42.50%
5, 588. 00 3, 059. 43 -2,529 3, 352. 80 -2,235 3,213.10 -2,375
9 EMBANKVENT COMPACTI ON
100. 5000 C.Y. 35. 0000 12.2000 -65.14% 13. 5000 -61.43% 12.8000 -63.43%
3,517.50 1,226.10 -2,291 1, 356. 75 -2,161 1, 286. 40 -2,231
DRAI NAGE
10 SCHEDULE A CULV. PIPE 12 IN. DI AM
7.0000 L.F. 50. 0000 55. 0000 10. 00% 60. 0000 20.00 % 58. 0000 16. 00 %
350. 00 385. 00 35 420. 00 70 406. 00 56



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 09/ 13/ 2000

* % * B| D CHECK REPORT * * = TIVE: 11:59
PS&E JOB NO: 00C523 REVI SION NO : 1 BI DS OPENED ON : Oct 11 2000
CONTRACT NO: 005955 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : XL1078
HY CSR 303 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : %RD?éngP BLVD NB GFE. RAVD POTELCO | NC TRANSTECH ELECTRI C, | NC. TOTEM ELECTRI C OF TACOMA, | N
S GNALT ZATI ON 14103 8TH ST E 23639 126TH AVE SE 2332 S JEFFERSON AVE
000523 98402- 1405
PROJECT SUMNER WA 983909641 KENT WA 980313701 TACOVA WA 984011093
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 100251 CONTRACTOR NUMBER : 100228 CONTRACTOR NUMBER : 826550
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
11 CATCH BASIN TYPE 1
1. 0000 EACH 1, 200. 0000 1, 250. 0000 4.17% 1, 375. 0000 14.58 % 1, 315. 0000 9.58%
1, 200. 00 1, 250. 00 50 1, 375. 00 175 1, 315. 00 115
SURFACI NG
12 CRUSHED SURFACI NG BASE COURSE
176. 5000 TON 25. 0000 26.1000 4.40% 27. 6000 10. 40 % 29. 0000 16. 00 %
4,412.50 4, 606. 65 194 4,871. 40 459 5,118.50 706
ASPHALT CONCRETE PAVEMENT
13 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
133. 7000 TON 50. 0000 175. 0000 250. 00% 190. 0000 280.00% 185. 0000 270.00 %
6, 685. 00 23,397.50 16, 712 25, 403. 00 18, 718 24,734.50 18, 049
EROSI ON CONTROL AND PLANTI NG
14 SEEDI NG AND FERTI LI ZI NG BY HAND
1066. 0000 S.Y. 3. 0000 2.0000 -33.33% 0. 4000 -86.67% 1.1500 -61.67%
3,198. 00 2,132.00 -1, 066 426. 40 -2,772 1, 225. 90 -1,972
15 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
500. 00 500. 00 500. 00 500. 00
16  EROSI ON CONTROL LEAD
6. 0000 HR 60. 0000 50. 0000 -16.67% 50. 0000 -16.67% 65. 0000 8.33%
360. 00 300. 00 -60 300. 00 -60 390. 00 30
17  SPCC LEAD
20. 0000 HR 50. 0000 45. 0000 -10.00% 30. 0000 -40.00% 60. 0000 20.00 %
1, 000. 00 900. 00 -100 600. 00 -400 1, 200. 00 200
18  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 100. 00% 60. 00 % 100. 00 %
500. 00 1, 000. 00 500 800. 00 300 1, 000. 00 500
19  SPILL PREVENTI ON PLAN
L.S. 200. 00% 50. 00 % 100. 00 %
500. 00 1, 500. 00 1, 000 750. 00 250 1, 000. 00 500
TRAFFI C
20 CEMENT CONC. BARRI ER CURB
139. 1000 L.F. 15. 0000 26. 8500 79.00% 29. 5500 97. 00 % 28.2000 88. 00 %
2, 086. 50 3,734.84 1, 648 4,110. 41 2,024 3,922.62 1,836



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 13/ 2000
* % * B| D CHECK REPORT * * = TIVE: 11:59
PS&E JOB NO: 00C523 REVI SION NO : 1 BI DS OPENED ON : Oct 11 2000
CONTRACT NO: 005955 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : XL1078
HY CSR 303 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : %RD?éngP BLVD NB GFE. RAVD POTELCO | NC TRANSTECH ELECTRI C, | NC. TOTEM ELECTRI C OF TACOMA, | N
S GNALT ZATI ON 14103 8TH ST E 23639 126TH AVE SE 2332 S JEFFERSON AVE
000523 98402- 1405
PROJECT SUMNER WA 983909641 KENT WA 980313701 TACOVA WA 984011093
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 100251 CONTRACTOR NUMBER : 100228 CONTRACTOR NUMBER : 826550
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 FLEXI BLE GUI DE POST
11. 0000 EACH 25. 0000 80. 0000 220.00% 100. 0000 300. 00 % 60. 0000 140. 00 %
275. 00 880. 00 605 1, 100. 00 825 660. 00 385
22 PAINT STRI PE
484. 0000 L.F. 1. 0000 1. 0000 0.00% 1.1000 10. 00 % 1. 0500 5.00 %
484. 00 484. 00 0 532. 40 48 508. 20 24
23 PLASTI C DRAI NAGE MARKI NG
3. 0000 EACH 25. 0000 25. 0000 0.00% 27.5000 10. 00 % 26. 0000 4.00%
75. 00 75. 00 0 82.50 8 78. 00 3
24 PLASTI C JUNCTI ON BOX MARKI NG
7.0000 EACH 25. 0000 25. 0000 0.00% 27.5000 10. 00 % 26. 0000 4.00%
175. 00 175. 00 0 192. 50 18 182. 00 7
25 PLASTI C CROSSWALK STRI PE
336. 0000 S. F. 3. 0000 3. 0000 0.00% 3. 3000 10. 00 % 3.1500 5.00 %
1, 008. 00 1, 008. 00 0 1,108. 80 101 1, 058. 40 50
26 PLASTIC STOP BAR
61. 2000 L.F. 10. 0000 5. 0000 -50.00% 5. 5000 -45.00% 5. 2500 -47.50%
612. 00 306. 00 -306 336. 60 -275 321. 30 -291
27 PLASTI C TRAFFI C ARROW
2.0000 EACH 100. 0000 55. 0000 -45.00% 60. 5000 -39.50% 58. 0000 -42.00%
200. 00 110. 00 -90 121. 00 -79 116. 00 -84
28 RAI SED PAVEMENT MARKER TYPE 2
0. 0700 HUND 1, 000. 0000 2, 500. 0000 150. 00% 2, 750. 0000 175.00% 2, 625. 0000 162.50 %
70. 00 175. 00 105 192. 50 123 183. 75 114
29 PERMANENT SI GNI NG
L.S. -3.03% 36.15% 51.52%
3, 300. 00 3, 200. 00 -100 4, 493. 00 1,193 5, 000. 00 1,700
30 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM
L.S. -33.40% -28.99% -7.79%
97, 600. 00 65, 000. 00 -32, 600 69, 306. 00 -28, 294 90, 000. 00 -7,600
31 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 4,100. 0000 1, 200. 0000 -70.73% 1, 400. 0000 -65.85% 2, 800. 0000 -31.71%
4,100. 00 1, 200. 00 -2,900 1, 400. 00 -2,700 2, 800. 00 -1, 300



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 09/ 13/ 2000

Bl D CHECK REPORT TIVE: 11:59
PS&E JOB NO: 00C523 REVI SION NO : 1 BI DS OPENED ON : Oct 11 2000
CONTRACT NO: 005955 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : XL1078
HY CSR 303 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : %RD?éngP BLVD NB GFE. RAVD POTELCO | NC TRANSTECH ELECTRI C, | NC. TOTEM ELECTRI C OF TACOMA, | N
S GNALT ZATI ON 14103 8TH ST E 23639 126TH AVE SE 2332 S JEFFERSON AVE
000523 98402- 1405
PROJECT SUMNER WA 983909641 KENT WA 980313701 TACOVA WA 984011093
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 100251 CONTRACTOR NUMBER : 100228 CONTRACTOR NUMBER : 826550
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
125. 0000 HR 8. 0000 10. 0000 25.00% 11. 0000 37.50 % 10. 0000 25. 00 %
1, 000. 00 1, 250. 00 250 1, 375. 00 375 1, 250. 00 250
33 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -78.13% -78.13% -47.51%
5, 715. 00 1, 250. 00 -4, 465 1, 250. 00 -4, 465 3, 000. 00 -2,715
34 TRAFFI C CONTROL LABOR
400. 0000 HR 30. 0000 33. 0000 10. 00% 34. 0000 13.33% 35. 0000 16.67 %
12, 000. 00 13, 200. 00 1, 200 13, 600. 00 1, 600 14, 000. 00 2,000
35 TRAFFI C CONTROL SUPERVI SOR
200. 0000 HR 45. 0000 37.0000 -17.78% 38. 0000 -15.56% 36. 0000 -20.00%
9, 000. 00 7, 400. 00 -1, 600 7, 600. 00 -1, 400 7,200. 00 -1, 800
36 CONSTRUCTI ON SI GNS CLASS A
240. 0000 S. F. 36. 0000 10. 0000 -72.22% 5. 0000 -86.11% 17. 0000 -52.78%
8, 640. 00 2, 400. 00 -6, 240 1, 200. 00 -7, 440 4, 080. 00 - 4,560
OTHER | TEMS
37 CEMENT CONC. S| DEWALK
102. 0000 S.Y. 30. 0000 48. 0000 60. 00 % 53. 0000 76.67 % 45. 0000 50. 00 %
3, 060. 00 4,896. 00 1,836 5, 406. 00 2, 346 4,590. 00 1,530
38  ASPHALT CONC. SIDEWALK RAMP CL. A
2.0000 EACH 300. 0000 500. 0000 66. 67 % 550. 0000 83.33% 525. 0000 75. 00 %
600. 00 1, 000. 00 400 1, 100. 00 500 1, 050. 00 450
39 CONNECTI ON TO DRAI NAGE STRUCTURE
1. 0000 EACH 300. 0000 550. 0000 83.33% 600. 0000 100. 00 % 580. 0000 93.33%
300. 00 550. 00 250 600. 00 300 580. 00 280
40 ADJUST CATCH BASI M
1. 0000 EACH 500. 0000 675. 0000 35.00% 743. 0000 48. 60 % 710. 0000 42.00%
500. 00 675. 00 175 743. 00 243 710. 00 210
41 TRI MM NG AND CLEANUP
L.S. 100. 00% 50. 00 % 0.00%
1, 000. 00 2, 000. 00 1, 000 1, 500. 00 500 1, 000. 00 0
42 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 13/ 2000
B * % * B| D CHECK REPORT * * = TIVE: 11:59
PS&E JOB NO: 00C523 REVI SION NO : 1 BI DS OPENED ON : Oct 11 2000
CONTRACT NO: 005955 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : XL1078
W CSR 303 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 303 POTELCO | NC TRANSTECH ELECTRIC, | NC. TOTEM ELECTRI C OF TACOMA, | N
RIDGETOP BLVD NB OFF- RAMP 14103 8TH ST E 23639 126TH AVE SE 2332 S JEFFERSON AVE
S| GNAL| ZATI ON
000523 98402- 1405
PROJECT SUMNER WA 983909641 KENT WA 980313701 TACOVA WA 984011093
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 100251 CONTRACTOR NUMBER : 100228 CONTRACTOR NUMBER : 826550
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
43 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
CONTRACT TOTAL $201, 420. 00 $166, 262. 41 -17. 45% $177,699. 76 -11.78% $207, 873. 22 3.20%



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 13/ 2000
B * % * B| D CHECK REPORT * * = TIVE: 11:59
PS&E JOB NO: 00C523 REVI SION NO : 1 BI DS OPENED ON : Oct 11 2000
CONTRACT NO: 005955 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : XL1078
W CSR 303 e 4TH BIDDER -------
TITLE : SR 303 SI GNAL ELECTRI C | NC.
RI DGETOP BLVD NB OFF- RAMP 9012 S 208TH ST
S| GNAL| ZATI ON
000523 98031- 1227
PROJECT KENT WA 980646209
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 766700
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -47.91%
18, 308. 00 9, 536. 00 -8,772
2 REMOVI NG CEMENT CONC. S| DEWALK
61. 5000 S.Y. 15. 0000 19. 2600 28.40%
922.50 1,184. 49 262
3 REMOVI NG CEMENT CONC. CURB
108. 0000 L.F. 6. 0000 7.8100 30.17%
648. 00 843. 48 195
4 REMOVI NG ASPHALT CONC. PAVEMENT
19. 0000 S.Y. 20. 0000 20.8700 4.35%
380. 00 396. 53 17
5 REMOVI NG PAI NT STRI PE
191. 0000 L.F. 1. 0000 2.1500 115.00%
191. 00 410. 65 220
6 REMOVI NG PLASTI C TRAFFI C ARROW
2.0000 EACH 100. 0000 80. 2500 -19.75%
200. 00 160. 50 - 40
7 REMOVI NG PLASTI C TRAFFI C MARKI NG
8. 0000 S.Y. 20. 0000 32.1000 60.50%
160. 00 256. 80 97
GRADI NG
8 ROADWAY EXCAVATI ON | NCL. HAUL
139. 7000 C.Y. 40. 0000 23. 4300 -41.43%
5, 588. 00 3,273.17 -2,315
9 EMBANKVENT COMPACTI ON
100. 5000 C.Y. 35. 0000 13. 0500 -62.71%
3,517.50 1,311.53 -2,206
DRAI NAGE
10 SCHEDULE A CULV. PIPE 12 IN. DI AM
7.0000 L.F. 50. 0000 58. 8500 17.70%
350. 00 411. 95 62



DOT_RGGBO1

PS&E JOB NO: 00C523
CONTRACT NO: 005955
VERSI ON NO : 1

HWY : SR 303
TITLE : SR 303

REVI SI ON NO :
: 3
WORK ORDER# :

REGI ON NO

RI DGETOP BLVD NB OFF- RAMP

S| GNALI ZATI ON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

XL1078

* ok *

------- 4TH BI DDER
SI GNAL ELECTRI C I NC.

9012 S 208TH ST

Bl D CHECK REPORT

* Kk *

DATE: 09/ 13/ 2000
TI ME: 11: 59

BI DS OPENED ON : COct

AWARDED ON :

11 2000

000523 98031- 1227
PROJECT KENT WA 980646209
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 766700
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
STORM SEVER
11 CATCH BASIN TYPE 1
1. 0000 EACH 1, 200. 0000 1, 337. 5000 11.46%
1, 200. 00 1, 337.50 138
SURFACI NG
12 CRUSHED SURFACI NG BASE COURSE
176. 5000 TON 25. 0000 26. 8600 7.44%
4,412.50 4,740.79 328
ASPHALT CONCRETE PAVEMENI
13 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
133. 7000 TON 50. 0000 187. 2500 274.50%
6, 685. 00 25, 035. 32 18, 350
EROSI ON CONTROL AND PLANTI NG
14 SEEDI NG AND FERTI LI ZI NG BY HAND
1066. 0000 S. Y. 3.0000 1. 2000 -60.00%
3,198. 00 1, 279. 20 -1,919
15 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00%
500. 00 500. 00
16  EROSI ON CONTROL LEAD
6. 0000 HR 60. 0000 60. 0000 0.00%
360. 00 360. 00 0
17  SPCC LEAD
20. 0000 HR 50. 0000 80. 0000 60. 00%
1, 000. 00 1, 600. 00 600
18  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 20.00%
500. 00 600. 00 100
19  SPILL PREVENTI ON PLAN
L.S. 20.00%
500. 00 600. 00 100
TRAFFI C
20 CEMENT CONC. BARRI ER CURB
139. 1000 L. F. 15. 0000 28. 7300 91.53%
2,086.50 3,996.34 1,910



DOT_RGGBO1

PS&E JOB NO: 00C523 REVI SI ON NO :
CONTRACT NO: 005955 REGI ON NO
VERSI ON NO : 1 WORK ORDER# :
HWY : SR 303
TITLE : SR 303
RI DGETOP BLVD NB OFF- RAMP
S| GNALI ZATI ON
00C523
PRQJECT

COUNTY(S) : Kl TSAP

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

: 3

XL1078

* ok *

------- 4TH BI DDER

S| GNAL ELECTRI C I NC.
9012 S 208TH ST
98031- 1227

KENT WA 980646209
CONTRACTOR NUMBER :

Bl D CHECK REPORT

* Kk *

766700

DATE: 09/ 13/ 2000
TI ME: 11: 59

BI DS OPENED ON : Oct 11 2000
AWARDED ON :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 FLEXI BLE GUI DE POST
11. 0000 EACH 25. 0000 20. 0000 -20.00%
275. 00 220. 00 -55
22 PAINT STRI PE
484. 0000 L. F. 1. 0000 1. 0700 7.00%
484. 00 517.88 34
23 PLASTI C DRAI NAGE MARKI NG
3.0000 EACH 25. 0000 26. 7500 7.00%
75. 00 80. 25 5
24 PLASTI C JUNCTI ON BOX MARKI NG
7.0000 EACH 25. 0000 26. 7500 7.00%
175. 00 187.25 12
25 PLASTI C CROSSWALK STRI PE
336. 0000 S. F. 3.0000 3.2100 7.00%
1, 008. 00 1,078. 56 71
26 PLASTIC STOP BAR
61. 2000 L. F. 10. 0000 5. 3500 -46.50%
612. 00 327.42 -285
27 PLASTI C TRAFFI C ARROW
2. 0000 EACH 100. 0000 58. 8500 -41.15%
200. 00 117.70 -82
28 RAI SED PAVEMENT MARKER TYPE 2
0. 0700 HUND 1, 000. 0000 2, 675. 0000 167.50%
70. 00 187.25 117
29 PERMANENT SI GNI NG
L.S. 23.58%
3,300. 00 4,078. 00 778
30 TRAFFIC SIGNAL DI SPLAY AND DETECTI ON SYSTEM
L.S. 15.28%
97, 600. 00 112, 512. 00 14,912
31 PORTABLE CHANGEABLE MESSAGE S| GN
1. 0000 EACH 4,100. 0000 1, 070. 0000 -73.90%
4,100. 00 1, 070. 00 -3,030



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 13/ 2000

* % * B| D CHECK REPORT * * = TIVE: 11:59
PS&E JOB NO: 00C523 REVI SION NO : 1 BI DS OPENED ON : Oct 11 2000
CONTRACT NO: 005955 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : XL1078
HWY SR 303 e 4TH BIDDER  -------
TITLE : SR 303 SI GNAL ELECTRI C | NC.

RI DGETOP BLVD NB OFF- RAMP

S| GNALI ZATI ON 9012 S 208TH ST

000523 98031- 1227
PROJECT : KENT WA 980646209
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 766700
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
125. 0000 HR 8. 0000 8. 5600 7.00%
1, 000. 00 1, 070. 00 70
33 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -76.60%
5, 715. 00 1, 337.50 -4,378
34 TRAFFI C CONTROL LABOR
400. 0000 HR 30. 0000 34. 2400 14.13%
12, 000. 00 13, 696. 00 1, 696
35 TRAFFI C CONTROL SUPERVI SOR
200. 0000 HR 45. 0000 38. 5200 -14.40%
9, 000. 00 7,704. 00 -1, 296
36 CONSTRUCTI ON SI GNS CLASS A
240. 0000 S. F. 36. 0000 4. 2800 -88.11%
8, 640. 00 1, 027. 20 -7,613
OTHER | TEMS
37 CEMENT CONC. S| DEWALK
102. 0000 S. Y. 30. 0000 51. 3600 71.20%
3, 060. 00 5,238.72 2,179
38  ASPHALT CONC. SIDEWALK RAMP CL. A
2. 0000 EACH 300. 0000 535. 0000 78.33%
600. 00 1, 070. 00 470
39 CONNECTI ON TO DRAI NAGE STRUCTURE
1. 0000 EACH 300. 0000 588. 5000 96.17%
300. 00 588. 50 289
40 ADJUST CATCH BASI M
1. 0000 EACH 500. 0000 722. 2500 44.45%
500. 00 722.25 222
41 TRI MM NG AND CLEANUP
L.S. -50.00%
1, 000. 00 500. 00 -500

42 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00%
1, 000. 00 1, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 09/ 13/ 2000

* % * B| D CHECK REPORT * * = TIVE: 11:59
PS&E JOB NO: 00C523 REVI SION NO : 1 BI DS OPENED ON : Oct 11 2000
CONTRACT NO: 005955 REGION NO : 3 AWARDED ON :
VERSI ON NO : 1 WORK ORDER# : XL1078
W CSR 303 e 4TH BIDDER -------
TITLE : SR 303 SI GNAL ELECTRI C | NC.
RI DGETOP BLVD NB OFF- RAMP 9012 S 208TH ST
S| GNAL| ZATI ON
000523 98031- 1227
PROJECT KENT WA 980646209
COUNTY(S) : KI TSAP CONTRACTOR NUMBER : 766700
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
43 M NOR CHANGE
CALC 0. 00%
-1.00 -1.00

CONTRACT TOTAL $201, 420. 00 $212, 163. 73 5.33%



